## **APPENDIX 1 – SCOPE OF WORK**

Project Name:	Trade Promotion Management System (TPMS)		
CR Title:	To amend feedback form for Trade Fair and Export Acceleration Mission according to latest ISO document dated 6 <sup>th</sup> June 2016.		
System	Modules	Features	Description
TPMS Development	Post Event > Feedback	<ul> <li>Feedback form field         <ul> <li>Trade Fair</li> <li>Immediate</li> <li>Follow-up</li> <li>Export Acceleration Mission</li> <li>Immediate</li> <li>Follow-up</li> </ul> </li> </ul>	<ul> <li>To amend/add field and information in the feedback form for Program Type Trade Fair (TF) and Export Acceleration Mission field according to latest ISO document dated 6<sup>th</sup> June 2016</li> <li>(MATRADE to provide the latest Feedback Form as references)</li> </ul>
	Post Event Report > Event Report	<ul> <li>Report Type         <ul> <li>Trade Fair/ Export Acceleration</li> <li>Mission/Trade Investment Mission</li> </ul> </li> </ul>	<ul> <li>To add column/data on the feedback information according to latest ISO document dated 6<sup>th</sup> June 2016 in the report as below:</li> <li>(MATRADE to advise on the related report affected)</li> </ul>
	Audit Trail	Field	To display the details on the feedback form field enhancement
	Dashboard	<ul> <li>Overall         <ul> <li>Target Sales VS Sales Generated by Programme Type</li> <li>Impact Sales</li> <li>ROI</li> </ul> </li> </ul>	• To display the details on the feedback form field enhancement (MATRADE to confirm on the related graph affected)
	Database		<ul> <li>To advise on the affected table &amp; new table design</li> <li>(MATRADE to perform the database changes)</li> </ul>
TPMS Testing	Functionality Test	<ul> <li>Post Event Programmes</li> <li>Feedback Setup</li> <li>Immediate/Follow up Feedback form</li> </ul>	<ul> <li>To test on basic functionality of Post Event Feedback Setup and Form update</li> </ul>

## **APPENDIX 1 – SCOPE OF WORK**

System	Modules	Features	Description
		update – Internal Trade Fair Export Acceleration Mission Immediate/Follow up Feedback form update – External Trade Fair Export Acceleration Mission	
	Full-cycle Test	<ul> <li>Promotion - Registration</li> <li>Post Event – Programmes         <ul> <li>Event Listing</li> <li>Feedback</li> <li>Setup</li> <li>Update Form</li> </ul> </li> <li>Post Event – Event Report</li> <li>Administration - Audit Trail</li> <li>Dashboard</li> </ul>	<ul> <li>To perform a full-cycle testing related to the changes on of Trade Fair and Export Acceleration Mission Feedback form.</li> </ul>
Requirement Study & Documentation			<ul> <li>To produce System Design Specification (SDS) related to the changes.</li> <li>(MATRADE to provide User Requirement Specification prior to development start)</li> </ul>
User Acceptance Test (UAT)			<ul> <li>To prepare user acceptance test script related to the changes.</li> <li>To conduct user acceptance test (1 day only).</li> </ul>